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The project aims to improve the understanding of the opportunity for and implications of moving to more 

integrated multi vector energy networks in the future. Future energy systems could use infrastructure very 

differently to how they are employed today. Several individual energy vectors - electricity, gas and hydrogen - are 

capable of delivering multiple services and there are other services that can be met or delivered by more than 

one vector or network.

The Energy Technologies Institute is making this document available to use under the Energy Technologies Institute Open Licence for 

Materials. Please refer to the Energy Technologies Institute website for the terms and conditions of this licence. The Information is licensed 

‘as is’ and the Energy Technologies Institute excludes all representations, warranties, obligations and liabilities in relation to the Information 

to the maximum extent permitted by law. The Energy Technologies Institute is not liable for any errors or omissions in the Information and 

shall not be liable for any loss, injury or damage of any kind caused by its use. This exclusion of liability includes, but is not limited to, any 

direct, indirect, special, incidental, consequential, punitive, or exemplary damages in each case such as loss of revenue, data, anticipated 

profits, and lost business. The Energy Technologies Institute does not guarantee the continued supply of the Information. Notwithstanding 

any statement to the contrary contained on the face of this document, the Energy Technologies Institute confirms that the authors of the 

document have consented to its publication by the Energy Technologies Institute.
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SUMMARY OF KEY PROJECT INFORMATION 

Project Summary 

The ETI’s Future Networks: Multi Vector Integration Project aims to understand the opportunity for, and 
implications of moving to, more integrated multi-vector networks. This will include: 

• identifying the ways in which different networks could interact, e.g. one network providing peak capacity 
support for another;  

• determining how prominent these interdependencies could be;  

• examining what the effects on each of the networks would be; and  

• identifying any technology and/or operational opportunities that would facilitate any increased integration 
between vectors that may emerge. 

The analysis will include a detailed techno-economic assessment of the above factors.  

• This will require evaluation of: 

- the technical aspects of the technologies (current and new), at both component and system level; 

- the operational considerations for each of the networks (including constraints, energy flow 
management, information exchange, responsiveness, capacity management, cyclability, recovery 
periods) individually and collectively. 

• The economic analysis will include: 

- capital and operational costs of the technologies;  

- energy costs, generally and under different operating conditions; 

- new build and reinforcement costs;  

- peak capacity and availability considerations; 

- lifecycle factors, e.g. accounting for sunk costs and associated O&M versus new build costs; 

- the influence of financing due to the factors listed above. 

Deliverables 

Key deliverables from this Project are expected to include: 

• A workshop held at the beginning of the Project to clearly align the requirements of the Project 

• A workshop held towards the end of the Project, to present the overall analysis and technical insights 
identified  

• A Final Report that summarises the analysis and technical insights identified in accordance with the 
Project objectives 

Project Investment 

The ETI has set aside a budget of up to £300,000 for its investment in this project 

  



 

Request for Proposal and Selection Dates 

Issue of RfP 30 November 2015 

Closing date for NDA and submitting to 

the ETI a request to attend One to One 

meetings for Respondents 

18 December 2015 

Notification of intention to submit a 

proposal 

15 January 2016 

One to one meetings for Respondents 12 and 13 January 2016 

Closing date for submission of 

proposals 

29 January 2016 

Preferred respondent notified 11 March 2016 

Project timescales and anticipated dates 

Agreement execution target date 06 May 2016 

Project start 16 May 2016 

Project finish 17 March 2017 

 

Respondents shall be wholly responsible for the costs they incur in the preparation and submission of their 

proposals in response to the RfP. The ETI shall not be responsible for, and shall not pay, any costs and 

expenses which may be incurred by Respondents in connection with participation in the Project 

Commissioning Process, including but not limited to any costs or expenses incurred up to and including 

execution of the Agreement. 

A glossary of terms used in this RfP is provided at Appendix A. 
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1. ETI INTRODUCTION 

The Energy Technologies Institute (ETI) is a public-private partnership between global industries – BP, 
Caterpillar, EDF, Rolls-Royce and Shell – and the UK Government. 

Public sector representation is through the administration of the Department for Business, Innovation and 
Skills, with funding channelled through Innovate UK and the Engineering and Physical Sciences Research 
Council. The Department of Energy and Climate Change are observers on the Board of ETI. 

Our role is to bring together and invest in engineering projects that accelerate the development, 
demonstration and eventual commercial deployment of a focused portfolio of affordable energy technologies, 
which will increase efficiency, reduce greenhouse gas emissions and help meet energy and climate change 
goals. 

We do this by leveraging the skills, capabilities and market access routes to our Members, working with other 
organisations worldwide to take the most challenging large-scale energy projects to full system demonstration, 
thereby bridging the gulf between laboratory proven technologies and full-scale commercially tested systems. 
Our projects also develop knowledge, skills and supply-chains, and inform the development of regulation, 
standards and policy. Hence we aim to overcome major barriers, de-risk the future development and shorten 
lead times to market to secure, affordable low carbon energy systems for power, heat and transport. 

Our portfolio presently includes programmes in the following areas: Offshore Wind, Marine, Distributed 
Energy, Buildings, Energy Storage and Distribution, Smart Systems & Heat, Carbon Capture & Storage, 
Transport & Bioenergy.  

We are a commercial organisation that makes targeted commercial investments in technology projects, which 
can involve the ETI funding entire projects or working with Participants or third parties to co-fund project 
activity. 

Further information can be found on our website at www.eti.co.uk.  

The Future Networks: Multi Vector Integration Project is commissioned within the ETI Energy Storage & 
Distribution Programme. The core themes to the ETI’s Energy Storage & Distribution Programme are: 

• to adapt and develop networks to enable the delivery of a cost effective and secure future low carbon 
energy system in the UK; and 

• to develop and demonstrate new infrastructure approaches to support the energy transition out to 2050. 

The UK’s energy networks will require substantial investment in new capacity, technology development and 
innovation to accommodate low carbon generation sources to ensure that they are fit for purpose to meet 
predicted future demand. 

Therefore, networks must have the capacity to not only meet peak flow demand, but also build in extra capacity.  
There is every chance that there will be greater interdependence between networks in the future. 

There is scope for significant innovation in the way that energy is delivered to end customers. In the future, 
there will be an important role for storage technologies to cater for more intermittent supplies.  Heat networks 
may also emerge as a critical new infrastructure requirement and there will be implications for the role of gas in 
the future energy mix together with investment in gas storage. 

Full further information regarding the Energy Storage and Distribution Programme can be found on the ETI 
website at http://www.eti.co.uk/programme/energy-storage/ 
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2. WELCOME TO RESPONDENTS 

We are seeking Respondents who will bring their experience, expertise, innovation and solutions to our 
Project. The procurement process is designed to offer all Respondents the opportunity to engage in the 
Project.  

All Respondents have an equal opportunity to be successful. We will provide a Project briefing and ensure 
that all Respondents can maintain their competitive edge whilst providing relevant technical, financial and 
commercial data that assist our decision making. 

We will engage in appropriate due diligence and provide opportunities for you to understand our requirements 
and processes, prior to submitting your Proposal. This will be given active consideration, recognising the need 
for compliance with our Project deliverables, reporting accountabilities and intellectual property rights.  

Your proposal will be considered by our appointed Selection Panel who will use the proposal assessment 
criteria and weightings to make their initial findings. This Panel will have the requisite in-house and external 
representation to consider the Project essentials. 

We value your enthusiasm, commitment and proposals from which we can benefit on this strategically 
important Project. Your investment in time and resources making the proposal is appreciated. 
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3. PROJECT REQUIREMENTS 

3.1 Project Introduction  

Future energy system development raises the prospect of increased interdependence between the different 
energy networks that currently supply the nation’s energy. Several individual energy vectors (electricity, gas, 
hydrogen) are capable of delivering multiple services. Equally, there are several individual services that can 
be met or delivered by more than one vector or network. 

Currently the networks themselves are operated independently; their role in the future energy system is 
expected to evolve and new networks are also set to emerge. Closer and more complex interactions between 
these different vectors, including during partial or complete transitions from one vector to another, are a 
distinct opportunity.  

There is a developing body of evidence both within the ETI and from other research that there is value in 
employing a multi-vector approach to energy supply. The full benefit of doing so will be clear once the impacts 
on each part of the energy system are understood. Multi-vector energy systems analysis has thus far 
focussed on generation or demand side technologies. Understanding the implications for networks and their 
ability to contribute to multi-vector energy systems will help to provide a more complete picture. 

Considering network infrastructure specifically, there will be specific challenges and limitations of employing a 
multi-vector approach. For such an approach to be realised it will be important to understand what those 
restrictions are and to what extent they can be overcome. This will also help to establish what the full potential 
for multi-vector energy supply is and to what extent it can deliver system wide benefit.  

Addressing this question will help to inform what is the best way to deploy new networks alongside existing 
networks, how best to transition from existing to new networks and what opportunity there is to make use of 
existing assets. 

The FutureNetworks: Multi-Vector Integration Project is the second FutureNetworks project commissioned by 
the ETI. These projects together form a body of analysis to understand the nature, implications and evolution 
of energy networks as they adapt to manage fundamental long-term changes in energy generation type, 
geographic location, demand patterns and energy use requirements, all in the context of a 2050 low-carbon 
future within the UK.  

3.2 Project Objectives 

The aim of this Project is to understand the opportunity for, and implications of, moving to more integrated 
multi-vector networks. This will include: 

• identifying the ways in which different networks could interact, e.g. one network providing peak capacity 
support for another;  

• determining how prominent these interdependencies could be;  

• examining what the effects on each of the networks would be; and  

• identifying any technology and/or operational opportunities that would facilitate any increased integration 
between vectors that may emerge. 

Innovative assessment of how networks and their role may evolve will be required, together with a sound 
understanding of energy system development and operation. Robust analysis will be necessary, utilising 
reliable data. It is expected that the Project will draw upon data from a variety of sources including, where 
relevant, the ETI’s Infrastructure Cost Calculator. Data produced by the Project will also be used to augment 
the ETI’s existing models and datasets, including ESME and the Infrastructure Cost Calculator. 

3.3 Project Scope 

The scope for this project encompasses electricity, gas, heat, hydrogen and liquid fuel infrastructure and the 
potential interdependencies between them, given potential developments in energy demand and supply and 
how these requirements might vary over time. 
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Examples of this include; one network providing peak capacity support for another; one network meeting the 
shortfall of another; two (or more) networks permanently working in tandem with one another; or where one 
vector is used to produce energy for another.  

The Project will identify the following: 

• the type and nature of interdependence that could beneficially exist between networks; 

• outline the potential extent of those interdependencies; 

• determine the consequent impact of the interdependencies on the networks; 

• examine the operational considerations and technical implications that result. 

The analysis will include a detailed techno-economic assessment of the above factors.  

This will require evaluation of: 

• the technical aspects of the technologies (current and new), at both component and system level; 

• the operational considerations for each of the networks (including constraints, energy flow management, 
information exchange, responsiveness, capacity management, cyclability, recovery periods) individually 
and collectively. 

The economic analysis will include: 

• capital and operational costs of the technologies;  

• energy costs, generally and under different operating conditions; 

• new build and reinforcement costs;  

• peak capacity and availability considerations; 

• lifecycle factors, e.g. accounting for sunk costs and associated O&M versus new build costs; 

• the influence of financing due to the factors listed above. 
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4. PROJECT DELIVERY REQUIREMENTS 

4.1 Specific Technical Considerations 

As a minimum the specific technical considerations will include: 

• Identification of ways in which certain types of energy network could develop greater interdependence, 
with particular emphasis on: 

- The supply of peak energy; 

- Meeting deficits in the supply of energy; 

- Where one vector is used both for the production/generation of another vector and also used to 
deliver other energy services. 

• Evaluation of the extent to which these interdependencies could exist. In each case determining: 

- What proportion of the energy flow of each network could be affected by the interdependence; 

- To what degree the interdependence could affect peak energy flow in each network; 

- How frequently the interdependence could emerge; 

- The duration(s) of the occurrence(s) of the interdependence in each case. 

• Analysis of the impact of these interdependencies on (but not limited to) the:  

- Networks in question; 

- Delivery of energy; 

- Production/generation of energy vector. 

• Examination of the operational considerations for multi-vector networks, for example, determining: 

- What the standby requirements of the “supporting” network are? 

- What the standby capability of the “supporting” network(s) is (e.g. how much spare capacity can be 
afforded) 

- How “switchovers” should be managed; 

- What technical operational challenges need to be overcome; 

- What level of coordination is needed between different stakeholders (current and future); 

- What are the likely cost implications of: 

� Scaling supply of the “supporting” network up or down; 

� Managing “switchovers” between networks; 

� Implementing possible technical solutions. 

- How the above should be best managed, in terms of cost effective operation, meeting wider system 
demands and asset life management and any other considerations identified. 

• Identification of developments that would mitigate or overcome barriers to greater integration between 
energy vectors, including: 

- What barriers might exist and the restrictions these place on multi-vector integration 
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- Details of technology, system and/or procedural developments that might overcome specific 
barriers; 

- Timeframes, costs and implementation strategies associated with pursuing the identified 
developments. 

4.2 Critical Roles 

The ETI places great emphasis on two critical roles in the delivery of the Project – the Project Manager and 
the Chief Technologist – who together will lead the Project on behalf of the Prime Contractor. 

The Project Manager is responsible (on behalf of the Prime Contractor) for leading and managing the Project 
Team, delivering the programme of work to time and cost, handling information flows and commercial issues, 
ensuring effective team-working and the continued engagement and support of key stakeholders.  This includes 
regular liaison with the ETI’s Project Manager to whom the Project Manager is accountable on behalf of the 
Project Team.  The Project Manager’s role is to make sure that the ETI benefits from a result at the end of the 
programme of work that meets the agreed outcomes within time and cost.  It is critical that the Project Manager 
is sufficiently empowered by the Prime Contractor to lead the Project and accept accountability for delivery to 
the ETI on behalf of the Prime Contractor. 

The Chief Technologist is responsible (on behalf of the Prime Contractor) for the technical quality and content 
of the work, ensuring the competence of key technical staff allocated to individual Work Packages, the effective 
review of key outputs (both for use within the Project and prior to any submission to the ETI) and the 
effectiveness of detailed technical planning to ensure that the emerging results of work are fed back into the 
forward plan.  This position has the responsibility to assure the technical quality of the Project and its outcomes. 

Respondents are required in their Proposals to nominate individuals for each role.  The ETI will assess the 
competence, experience and authority of these two people and their ability to work together as critical to Project 
success.  The ETI’s expectation is that certainly the Project Manager and (unless there is a compelling case to 
the contrary) also the Chief Technologist should each be an employee of the prospective Prime Contractor. 

4.3 Project Deliverables 

The Project will deliver: 

• A workshop held at the beginning of the Project to clearly align the requirements of the Project 

• A workshop held towards the end of the Project, following submission of the draft final report where the 
overall analysis and technical insights identified will be presented and discussed 

• A final report detailing the opportunity for increased integration of different energy networks. This will be 
built on an investigation and analysis of the types of interdependence that could exist, a techno-economic 
assessment of the extent to which they could exist, the impact of that integration and the operational 
considerations and technical implications of increased integration. This will include information both on 
barriers to greater integration of energy vectors and on any developments (technology, system, process, 
etc.) that could overcome those barriers. 

• Appropriate data and datasets of networks and their components, developed and compiled as a part of 
the Project to provide the underpinning foundation for the analysis. These should be delivered in a 
compatible format and allow reuse elsewhere by the ETI, including for the augmentation of the ETI’s 
Infrastructure Cost Calculator. 

• Models developed as part of the Project should be made available in a form that will allow the ETI or its 
nominated representatives to reanalyse data or analyse new data at a future date. 

4.4 Project Review Meetings 

Throughout the Project the ETI expects to hold review meetings with the Project Manager and Chief 
Technologist, which may be at the ETI or the Prime Contractor’s premises, as appropriate.  The ETI may involve 
external advisors and/or consultants, key industrial stakeholders, or representatives from its Members, as 
appropriate. 
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The timing and scope of review meetings will be confirmed in discussions once the preferred Respondent’s 
plans have been reviewed.  Preliminary arrangements are as follows: 

a) Project Kick Off Meeting:  This will be held within two weeks of the Project start date.  It will be followed, 
within four weeks of the Project start date, by a brief Mobilisation Review to ensure that all residual 
actions from the kick-off meeting are completed and that the Project Team is fully mobilised. 

b) Project Reviews:  Respondents should include in their Proposals appropriate Review Points at key 
points during the Project. 

c) Stage Gate Reviews: As a minimum a Stage Gate Review meeting will be held at an appropriate point 
during the Project, and is a ‘go / no-go’ decision point for the ETI to determine, with support from the 
Project Team, whether the Project is on track to deliver the intended outcomes and whether the 
intended scope of the Project has been satisfactorily completed to date 

The Prime Contractor and relevant Subcontractors will be required to support all such meetings. 
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5. COMMERCIAL AND LEGAL REQUIREMENTS 

Please refer to the Commercial and Legal Requirements document [see page 1], noting that the following 
specific requirements apply to this project: 

• Value Return – Refer to the requirements for a Knowledge Gathering Project. 

• Intellectual Property – The ETI expects to own the Arising IP. (refer to the requirements for Arising IP and 
Background IP relating to Knowledge Gathering Projects). 

• Participant Contracting Structure – Prime Contractor strongly preferred. 

• Form of ETI Investment – Fixed Price Strongly preferred 
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6. PROJECT COMMISSIONING PROCESS AND ESTIMATED TIMESCALES  

6.1 Notification of Intention to Submit a Proposal / NDA 

Prior to making a Submission in response to this RfP, Respondents are required to provide to the ETI: 

(i) a formal notification of their intention to submit a Proposal, in the form set out at Appendix B; and  

(ii) a non-disclosure agreement in the form provided at Appendix C, signed by all Respondents involved 
in the Proposal and returned to the ETI in accordance with the instructions at Appendix C.   

Both documents must be received by the ETI no later than the closing dates specified. 

6.2 Submissions in Response to the RfP 

Respondents are required to provide Submissions in response to the RfP to the ETI no later than the closing 
date specified. Submissions shall comprise of a Proposal, the form and contents of which are set out in the 
Appendix E.  

6.3 Questions and Clarifications 

The ETI will be available to meet with potential Respondents before the Proposal deadline to answer 
questions and provide further clarifications. The opportunity to meet with the ETI may, at the ETI’s discretion, 
be restricted to those Respondents who have indicated their intention to lead a Proposal, and will be 
conducted in a one to one format.  

Respondents should note that the ETI will not meet with Respondents unless they have submitted signed NDAs. 
Respondents should indicate their desire to attend a one-to-one meeting by contacting the ETI using the same 
contact details on the first page of this RfP, no later than the deadline for submission of the signed Non-
Disclosure Agreement. The ETI shall notify Respondents of their allocated meeting dates and times when the 
number of attendees is known.  

Any advice or clarifications of ETI requirements requested by and provided to any Respondent may (at the 
ETI’s discretion) be made available to all Respondents to ensure parity of information. Respondents should 
therefore consider presenting requests for advice and clarifications in a way that the ETI can respond to all 
Respondents without revealing confidential information. 

6.4 Selection Process 

Following the closing date for Submissions, the ETI will convene a Selection Panel as part of its evaluation 
process to recommend which Respondent(s) should proceed to the Project Shaping and Contract Negotiation 
Stage. In addition to ETI staff, this panel may include experts selected by the ETI (typically including 
individuals drawn from ETI Member organisations and third parties) to provide the necessary expertise to 
consider the technical, commercial, legal and financial aspects of each Submission. 

Respondents may be requested to make a presentation to the Selection Panel to support information provided 
in their submission. The Selection Panel may also request further clarifications following the meeting of the 
Selection Panel and as part of the Project Shaping and Contract Negotiation Stage. 

In the event that the ETI receives a large number of Submissions, the ETI may make an assessment to select 
a manageable shortlist of Respondents / Submissions for consideration by the Selection Panel. 

In any event, the ETI may in its discretion decide to negotiate with more than one Respondent or group of 
Respondents (as appropriate) to ensure that all key issues are resolved fully and promptly, before making a 
final selection decision. 

6.5 Selection Criteria 

The ETI expects that the capabilities and experience listed below will be critical to the successful execution of 
the Project; Respondents are free to identify additional capabilities and experience which they consider to be 
critical or important to success or to provide reasoned arguments why capabilities identified by the ETI are not 
required. 
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All proposals will be evaluated by the ETI against the Selection Criteria below. 

Respondents should note that specific, independent and objective evidence of performance, capabilities and 
experience will carry greater weight than general statements about and organisational capabilities and 
experience. 

S1 Ability of the Participants to deliver the Project, based on evidence provided and presented at the 
Selection Panel(s).  It should be noted that the performance of the Respondents and quality of 
information provided to the ETI during the commissioning process will be considered by the ETI as an 
indicator of likely performance during the Project: 

S1A Technical 

• Experience and availability of the proposed Chief Technologist; 

• Level of experience and completeness of the technical skills amongst the Project Team to deliver 
the Project, including: 

- Operational considerations of energy networks including electricity, gas, heat and liquid fuel 
infrastructure 

- Detailed understanding of energy system development  

- Detailed knowledge of a multi vector approach to energy supply 

- Technical considerations of associated technologies at component and system level 

- Economic analysis 

S1B Delivery 

• Experience and availability of the proposed Project Manager; 

• Record and ability in quality, timely and on-budget delivery of projects (of the type requested in 
this RfP) to the full satisfaction of the main stakeholders; 

• Project management systems and expertise appropriate for this sort of project; 

• Appropriate health, safety and environmental management systems and experience; 

• Effectiveness of the contracting, organisational, governance and control structures and 
processes proposed for the participating entities / organisations, including interfacing with ETI as 
it requires, etc; 

• Project approach and plan, including Gantt chart, suitable Stage Gates & Payment Milestones; 
and 

• Risk Management.  Respondents will need to demonstrate clear evidence of a rigorous, risk-
based approach to management of the Project.  A register identifying the key risks and how they 
will be managed is required. 

S2 Value for money with respect to Project Funding: 

• Contributions from Participants and third parties (including funding, in-kind support and making 
their own IP available to the project, e.g. data, models, previous analysis); 

• Competitiveness of costs; and 

• Willingness and capacity to accept the financial risk profile for the Project. 

S3 Risks associated with reaching acceptable agreement with the ETI within the timescales set out in this 
RfP: 
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• Respondents’ willingness to materially comply with the terms and conditions of the proposed 
Project Contract; and 

• Availability and commitment of the necessary technical, legal and financial resources to meet the 
requirements of ETI’s commissioning process. 

6.6 Project Shaping and Contract Negotiation 

Following selection, the ETI will invite the preferred Respondent(s) to enter into negotiations with the ETI to 
shape the Project and finalise the terms of the Contract.  An overall period of 12 weeks has been allowed for 
this Project Shaping and Contract Negotiation Stage. 

The ETI may decide to negotiate with more than one Respondent or group of Respondents (as 
appropriate) to ensure that all key issues are resolved fully and promptly, before making a final 
selection decision.  

The Project Shaping and Contract Negotiation Stage will include the following activities (as required and 
dependent on the level of detail provided in the Respondent’s Proposal): 

a) detailing of the proposed technical programme, including definition of deliverables and acceptance 
criteria;  

b) detailing and agreement of Stage Gates, where Project performance and the business case are 
critically reviewed and decisions taken on whether to proceed with the Project; 

c) negotiation and agreement of the Contract;  

d) detailing and due diligence relating to the breakdown of costs of the Project;  

e) further due diligence activities as required (see Annex A1); 

f) agreement (and approval as required by the ETI) to terms of other key contractual arrangements (e.g. 
Sub-contracts, Consortium Agreement);  

g) gaining all necessary Respondent and ETI approvals to undertake the Project; and  

h) any further information or assessment that may be necessary to meet state aid requirements. 

As part of the above process, Respondents may be required by the ETI to present a final detailed offer to the 
ETI, addressing all technical, commercial, legal and financial issues. 

Some initial technical and legal/finance meetings have also been scheduled. Further meetings will be required 
to complete the Project Shaping and Contract Negotiation Stage and Respondents are required to commit to 
provide legal, technical, commercial and managerial resources as required to achieve the target contract 
execution date shown. 
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6.7 Estimated Project Commissioning Timeframes 

The following tables outline the anticipated schedule for the Project Commissioning Process. They also 
include anticipated dates when Project resources will be required to attend Project shaping and contract 
negotiation meetings with the ETI. 

The timing and the sequence of events resulting from this RfP may vary and shall ultimately be determined by 
the ETI.  

Request for Proposal and Selection Dates 

Issue of RfP 30 November 2015 

Deadline for return of signed Non-Disclosure Agreement 

and submitting to the ETI a request to attend One to One 
meetings for Respondents 

18 December 2015 

One to One Meetings for Respondents 12 January 2016 

Second date for One to One Meetings for Respondents 13 January 2016 

Deadline for notifying the ETI of an intent to submit a 
proposal 

15 January 2016 

Closing date for submission of Proposals/Submissions 29 January 2016 

Preferred Respondent(s) notified 11 March 2016 

 

Project Shaping and Contract Negotiations Anticipated Dates 

Total duration for Project shaping and contract negotiations 8 weeks 

Technical meeting 1 23 March 2016 

Technical meeting 2 13 April 2016 

Legal/Finance/HSE meeting 1 30 March 2016 

Legal/Finance/HSE meeting 2 27 April 2016 

 

Project Start Anticipated Dates 

Project Contract signature target date 07 May 2016 

Project start 16 May 2016 
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7. ADDITIONAL DOCUMENTS 

 Additional documents Location 

1.  Project Commercial and Legal Requirements <web address> 

2.  Important Notices <web address> 

3.  Annex A1 – Due Diligence Information 

Requirements 

<web address> 

4.  Annex A2 – General Due Diligence 

Requirements 

<web address> 

5.  Annex A3 – Statement of Compliance <web address> 
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APPENDIX A – GLOSSARY OF TERMS 

Term Definition 

Arising IP Any intellectual property which is created by or for any Participant 
during the Project or for the purposes of the Project. 

Background IP Any intellectual property which existed prior to any Participant’s 
commencement of the Project and which was created by or for the 
Participant. 

Chief Technologist The individual as described in Section 4.2. 

Company Registration Number Company number as registered at Companies House. Universities 
should enter their Royal Charter (RC) number in place of the Company 
Registration Number. 

Contract The contract, as described in Appendix D, to be entered into between 
the ETI and the Participants (whether between the Consortium 
Members or a Prime Contractor). 

ESME Energy System Modelling Environment – A national energy system 
design tool 

ETI The Energy Technologies Institute LLP, a limited liability partnership 
(Company no. OC333553) whose registered office is at Holywell 
Building, Holywell Way, Loughborough, Leicestershire LE11 3UZ. 

ETI Infrastructure Cost Calculator An excel database that allows analysis of cost and performance data 
associated with electricity, gas, heat and hydrogen 

Her Majesty’s Government Her Majesty’s Government, including but not limited to all of its 
departments and executive agencies and the devolved administrations 
of Scotland, Wales and Northern Ireland. 

Own Funds Funding sourced by the Respondent’s own resources and not 
dependent in any way on third party lending to either the Respondent 
or member of the Respondent’s group.  

Member The ETI’s industry members (as identified on the ETI’s website) and 
Her Majesty’s Government (including but not limited to those public 
sector members identified on the ETI’s website (above) from time to 
time).  

Non-Disclosure Agreement A non-disclosure agreement in the form provided on the ETI website. 

Payment Milestone A contract milestone with defined constituent deliverables, associated 
deliverable acceptance criteria, deliverable value and milestone value 
(all to be detailed in the Respondent’s Proposal and agreed in the 
Contract which should be completed in order to reach the said 
milestone, and at which, subject to acceptance by the ETI that the 
milestone has in fact been reached, payment may be claimed from the 
ETI.  

Prime Contractor A sole organisation which contracts with the ETI to perform the 
Project, on its own or (subject to ETI approval) together with 
Subcontractors. 

Programme The ETI Energy Storage and Distribution Programme that includes the 
Project. 
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Programme Manager The individual appointed by the ETI to manage the overall ETI 
programme to which this Project is affiliated, and to whom the Project 
Manager is accountable. 

Project The ETI project for which the purpose, scope of work and other details 
are described in this Request for Proposals. 

Project Commissioning Process The ETI’s process for procuring the Project, as described at Section 
6. 

Project Manager The individual as described in Section 4.2. 

Project Shaping and Contract 
Negotiation Stage 

The project/contract negotiation stage of the Project Commissioning 
Process, as described at Section 6.5. 

Project Organisation The entity or group of entities / organisations, and the contracting and 
management structure which they adopt, which together will carry out 
the Project if commissioned by the ETI and includes any Consortium 
Members or Prime Contractor and any Subcontractors. 

Proposal The proposal for the Project submitted to the ETI, in response to this 
Request for Proposals. 

Public Funding Any funding provided by a public authority or agency. 

RfP This Request for Proposals.  

Respondent The organisations submitting a Proposal to the ETI. 

Review Point A Project review involving Project Participants and ETI representatives 
at which the overall progress in Project or a specific Work Package will 
be critically reviewed and following which a formal decision will made 
on the future Project programme.  

Stage Gate A major Project review point involving Participants and ETI 
representatives at which the overall performance and business case 
for the Project will be critically reviewed and following which a formal 
decision will be made whether to continue with the Project, based on 
whether agreed Stage Gate Criteria have been met. 

Selection Panel A group of technical specialists who will assess the offer and 
presentation against the project objectives. 

Statement of Compliance The statement of compliance required by the ETI, as described at 
Annex A3. 

Subcontract A contractual arrangement between a Participant and another 
organisation to which work for the Project has been subcontracted.   

Subcontractor An organisation which has a Subcontract. 

Submission Respondent’s Proposal submitted by the Respondent in response to 
this Request for Proposals.  

Task A significant activity or group of activities (within a Work Package) 
which results in completion of a deliverable or a significant part of one, 
or which represents a significant step in the process towards one. 

Value Return The value to be delivered by the Project to the ETI, the Members and 
the UK economy in return for the ETI’s investment in the Project.  
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Work Package (WP) A major section of the Project scope of work, which may be identified 
in this Request for Proposals or in the Respondent’s Proposal, in order 
to break up the scope of work into separate manageable parts. A Work 
Package will usually consist of a number of Tasks. 
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APPENDIX B – NOTIFICATION OF INTENTION TO SUBMIT A PROPOSAL 

The following form is to be completed and received at the address (postal or email) on the front cover no later 
than the date defined on the front cover and in Section 6.7 of this RfP. 

Notification of Intention to Submit a Proposal 

Respondent Name: [Legal Name] 

Address: [Registered Office Address] 

Contact: 

Email/telephone: 

The above named Respondent hereby notifies the ETI of its intention to submit a Proposal in response to the 
ETI’s Request for Proposal entitled Future Networks: Multi Vector Integration Project, issued on 30 November 
2015. 

The Respondent submits this notification on its own behalf and on behalf of the following proposed 
Subcontractors: 

Please list below the legal names of the organisations / entities proposed to deliver the Project. 

1. [Enter Name] 

2. [Enter Name] 

3. [Enter Name] 

4. [Enter Name] 

5. [Enter Name] 

6. [Enter Name] 

7. [Enter Name] 

8. [Enter Name] 

9. [Enter Name] 

10. [Enter Name] 

 

Signed: _____________________________________ 
For and on behalf of the Respondent(s). 

 

Name: ______________________________________ 

 

Date: _______________________________________ 
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APPENDIX C – NON-DISCLOSURE AGREEMENT EXECUTION INSTRUCTIONS 

The Non-Disclosure Agreement (NDA) protects the confidential information of the Respondents and the ETI 
during the period of the Project Commissioning Process.  This specifically includes protection of a 
Respondent’s Technology Information which will be required to enable the ETI to undertake its independent 
techno-economic assessment should a Respondent be invited to enter Project Shaping, Due Diligence and 
Contract Negotiation.  For the successful Respondent(s), the confidentiality provisions in the Project Contract 
will supersede this NDA. 

Notes 

In order to ensure parity across different groups of Respondents, the ETI will not enter into negotiations on the 
terms of this NDA. 

NDA Execution Process / Instructions 

A separate electronic version of the NDA is available on the ETI Website for completion and signature by 
Respondents in accordance with the following instructions: 

• The Prime Contractor should complete Schedule 1 of a single electronic NDA with its company (legal) 
details and a postal address for return by the ETI of a fully executed NDA. 

• The Prime Contractor should print and sign TWO paper copies of the NDA. The NDA must not be dated 
on the front page. 

• The Prime Contractor should scan a copy of a signed and undated NDA and email it to the ETI at the 
address on the front of the RfP. 

• The Prime Contractor should post both original signed and undated copies to the ETI. 

• On receipt, the ETI will countersign and date the two original copies of the NDA. The ETI will retain one of 
these copies and post the other to the Prime Contractor at the address provided by the Prime Contractor 
at Schedule 1 of the completed NDA. 
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APPENDIX D – PROPOSAL CONTENT AND FORMAT 

The Proposal shall be arranged according to the structure defined below and shall explicitly include all the 
information listed. Proposals will, ideally, be a maximum of 30 pages. Appendices are in addition to this 
stipulation. 

Executive Summary  

[no more than 2 pages] 

This should briefly describe: 

1. Your organisation and the Project organisation structure 

2. Your relevant experience and expertise 

3. Summary of the predicted cost of outcomes, approaches taken and key deliverables; and 

4. Confirmation of compliance with RfP requirements, including the Contract, and any material  
exceptions/deviations 

Background to Proposed Participants and Structure  

[no more than 3 pages, plus appendices, if required, to include:] 

1. Project Participants – including any Subcontractors, partners and suppliers of goods/services who 
have key roles to play in the Project 

2. Key Individuals and Roles – identify all key roles and all key individuals, in addition to key technical 
and other specialists. It must specifically include the detail of the nominated Project Manager and 
Chief Technologist. The estimated proportion of each individual’s time to be dedicated to the Project 
should be identified and their skills and expertise in relation to the Project’s deliverables should be 
summarised. CVs should be included as an Appendix. 

3. Project Organisation – include an organisation diagram showing the organisation(s) and their principal 
roles, complete with key personnel and their roles 

Project Description  

[no more than 10 pages, plus appendices if required to include:] 

1. Project Approach  

2. Programme of work  

3. Project Schedules  

4. Milestones and Deliverables  

5. Project Management Activities  

6. Deliverables and Payment Milestones  

7. Health & Safety Management  

Intellectual Property  

[no more than 3 pages] 
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Project Costs  

[no more than 2 pages] 

The Respondent should provide a breakdown of the total fixed price contract value as set out in the following 
table. If there are any assumptions or limitations to this price, these should be clearly stated. 

Respondents should provide:  

1. a figure for the proposed Total Project Cost; 

2. a figure for the proposed Maximum ETI Investment; 

3. figures for any proposed Participant Funding and/or Third Party Funding (as appropriate); 

4. a breakdown of Total Project Cost (a) between Milestones and, in the case of a Consortium 
Contracting Structure, between Participants against each Milestone, and (b) between Participants and 
cost categories in the form shown in the tables below. 

Notes on Category Breakdown table 

Base Labour should include direct add-ons (eg NI, pension etc). 

If a Prime Contractor/Subcontractor project structure is proposed, major Subcontractors should be considered 
as Participants and fill in a column in the table. 

Participants will be required to provide justification of overhead calculations during the Project Detailing and 
Contract Negotiation stage.  ETI can provide a spreadsheet to calculate overheads on request. 

Participants should note that under state aid rules profit cannot be paid to Participants if they wish to receive a 
licence for Arising IP. 

Academic Consortium Members should determine their costs using the JeS system.  Note that ETI funds 
Academic Consortium Members at 100% Full Economic Cost. 

Note that during Project Detailing and Contract Negotiation (prior to contract signature) the ETI will require 
more detailed cost breakdowns, including a schedule of payments against the Payment Milestones. This will 
require completion of ETI’s financial monitoring forms.  Whilst not compulsory, it is strongly recommended that 
Participants use these forms in support of this proposal to produce the project costings.  These forms are 
available from the ETI on request. 
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Project Costs – Table 1 

 Finish Date Participant 1 

(Lead Coordinator 
or Prime 

Contractor) 

Participant 2 Participant 3 Participant 4 etc. Total 

Milestone 1       

Milestone 2       

Milestone 3       

Milestone 4       

TOTALS       
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Project Costs – Table 2 

 Participant 1 

(Lead Coordinator or 
Prime Contractor) 

Participant/ Major 
Subcontractor 2 

Participant/ Major 
Subcontractor 3 

Participant/ Major 
Subcontractor 4 etc. 

Total 

Materials Consumed      

Capital Equipment      

Sub-contracts; 
Consultancy; Fees 
including fees for 
Trial and Testing 

     

Travel and 
Subsistence 

     

Other Costs      

Labour Costs      

Overheads      

TOTAL PROJECT 
COSTS (ELIGIBLE 
COSTS) 
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Project Costs – Table 3 

 Participant 1 

(Lead Coordinator or 
Prime Contractor) 

Participant/ Major 
Subcontractor 2 

Participant/ Major 
Subcontractor 3 

Participant/ Major 
Subcontractor 4 etc. 

Total 

ETI Investment 
(Project Contract) 

     

ETI Investment (%)      

Own Funds 
(Participant Funding) 

     

Third Party Funding 
(Private Funding) 

     

Third Party Funding 
(Public Funding) 

     

ETI Equity Investment 
(if applicable) 
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Risk Management  

[no more than 2 pages, plus Risk Register explaining which risks will be managed exclusively by the 
Participant, which risks will be managed by ETI and which risks will be jointly managed between the 
Participant and ETI] 
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